
       4 Tannery Brook Row, Somerville, MA        617.592.7951      blair@davissquarelofts.comm  

Disposition of 12 North Main Street
Town of Westford, MA 
Bid Title:
21-17-RFP

Bidder:
Urban Design / Development Corp.
January 4, 2021



 
 

URBAN DESIGN AND DEVELOPMENT CORPORATION 
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Somerville, MA 02144 

617-718-1988 

 
January 4, 2021 

 
Office of the Town Manager 

55 Main Street 

Westford, MA 01886 

 

Re: Response to RFP for Disposition of 12 North Main Street 

 

Urban Design and Development Corporation (“Urban”) is pleased to have the 

opportunity to file the within response to the Request for Proposals released by the 

Town of Westford on November 18, 2020 (“RFP”) with respect to the following 

properties: 

 

1.) the former Main Mill building at 12 North Main Street (Westford 

Assessor Parcel 30-73) 

2.) a vacant parcel used for non-exclusive access and egress (Parcel 30-70) 

3.) the former site of an industrial incinerator (Parcel 30-69) 

 

Urban owns or controls the following abutting properties:     

 

1.) the land together with the former mill buildings at 10 North Main Street 

(Parcels 030-68, 030-68-1, and 30-72) 

2.) the interior vacant parcel fronting on the roadway easement and 

presently in the name of Pivot Parcel Nominee Trust (Parcel 30-71) 

3.) the vacant land known and numbered as 48 River Street (Parcel 30-66)   

 

Each of the parcels is shown on Exhibit A to the RFP.  

Urban has preliminarily determined that the site, though challenging, has realistic 

potential to once again become a landmark and the most significant component of 

the Graniteville Historic District. Urban is excited to work with the Town to 

reclaim and preserve this unique site. 
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Urban Design / Development Corp.m  

•	Historic Renovation

•	New Construction

•	Brownfield Reclamation

•	Sustainable Design

•	Creative Communities

•	Over 30 yrs Experience

Urban Design / Development Corp. is 
a full-service real estate development 
firm. Permitting, general contracting, 
architecture, marketing, and property 
management are handled in-house. We 
have a deep commitment to nurturing 
the natural environment, creating caring 
communities, and designing meaningful 
developments. Construction methods, 
materials, and systems are used to reduce a 
building’s ecological footprint and create 
a healthy, productive environment. We 
have demonstrated expertise in blending 
old and new buildings into thriving, 
vibrant communities.

ABOUT US



M.W. CARR 
FACTORY LOFTS

2001 • $20,000,000
Conversion of  a mid-19th century metal 
and glass factory in Somerville, MA. 
Urban Design / Development Corp. 
conducted brownfield cleanup and build-
outs of  50 housing units with exposed brick, 
wood and concrete floors, and innovative 
“skywalk system” of  integrated steel and 
fiberglass balconies and walkways to create 
outdoor balconies, maximize daylight, and 
provide cross ventilation for passive cooling.

DAVIS SQUARE
COMMUNITY LOFTS

2009 • $16,700,000
This project began with a conversion of  a 
pillow factory into 6 custom lofts and grew 
into a development of  41 units over the 
course of  ten years. The community stands 
as the focal attraction of  this neighborhood 
of  Somerville, blending old and new 
construction into sustainably designed, 
breathtaking buildings that have positively 
transformed and invigorated the area.

COMMUNITY BUILDING

       Urban Design / Development Corp.



       Urban Design / Development Corp.

BEFORE AFTER

PRESERVATION / REMEDIATION
M.W. Carr Factory Lofts

Featured on site tours for
National Brownfields Conference (2006) &

National Conference for Urban Land Institute (2008)



       Urban Design / Development Corp.

Massachusetts State Legislature (1998) & 
Somerville Historic Preservation (1997) Awards

BEFORE AFTER

PRESERVATION
Comfort Pillow Factory Lofts



NEW CONSTRUCTION
Davis Square Lofts

       Urban Design / Development Corp.



NET-ZERO LOFTS
Howard Street

2017 • $7,000,000

PORTFOLIO HIGHLIGHTS

       Urban Design / Development Corp.

MIXED USE
Kirkland Street

1987 • $3,900,000

RETAIL CONVERSION
Somerville Ave

1991 • $2,300,000

NEW RETAIL 
Porter Sq. Mall

1989 • $12,000,000
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Professional References  

 

David Nagahiro, AIA, LEED AP 

Principal and President 

CBT Architects 

110 Canal Street 

Boston, MA 02114 

617-262-4354  

 

Sid Spiegel, Principal 

NE Moves Mortgage, LLC 

52 Second Avenue 

Waltham, MA 02451 

617-593-4145 

 

Joseph A. Curtatone, Mayor 

City of Somerville 

City Hall 

93 Highland Avenue 

Somerville, MA 0214 

617-625-6600 (2100) 

 

Peter Shelley, Senior Counsel 

John Kassel, former President 

Conservation Law Foundation 

62 Summer Street 

Boston, MA 02110 

617-350-0990 

 

Fred Maloof, Vice President 

The Savings Bank 

357 Main Street 

Wakefield, MA 01880 

781-224-3565 
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Description of Development Proposal  

The ultimate detailed development possibilities will include protecting the existing 

structures from further deterioration, performing engineering assessments of 

construction alternatives1 and identifying environmental remediation actions that 

will place the site in a compliance posture and available for residential and/or 

commercial uses. These actions are necessary to enable the presentation of a 

realistic and specific development proposal for permitting and financing. 

  

Proposed Uses  

Urban’s present intention and hope is to create sixty (60) or more residential units 

in a series of complementary buildings that take advantage of the site’s unique 

characteristics, an initiative which will include the creation of attractive and 

convenient public access to Stony Brook.  

 

It is anticipated that the market opportunities that will support reclamation shall be 

primarily residential. Urban shall also examine the feasibility of independent or 

complementary commercial uses of this campus-like property.  

 

It is hoped and expected that all of the existing buildings can be saved in whole or 

in part. In addition, the storage building that was adjacent to Davin will be 

reconstructed with a building of similar size and design. It is also Urban’s intention 

to determine the feasibility of the reconstruction on the existing foundation of the 

White Mill building to the rear of the Main Mill.  

 

The planning process shall also include an examination of the capacity of 48 River 

Street to provide development activities in support of the reclamation of the former 

mill site as an integrated and active whole (e.g., parking and/or waste water 

treatment facilities, and/or the reconstruction of mill properties, etc.). 

  

 
1 Reference is made to the REUSE CONCEPTS prepared in 2015 by Bargmann Hendries + 

Archetype, Inc. as illustrations of layouts that may be possible if physical and environmental 

constraints are properly quantified and economically achievable.    
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Estimated Square Footages 

The following are estimates of proposed square footage2: 

Building Square Feet Proposed Use 

Name Label Existing Proposed Residential Commercial 

Main Mill 12 33,500 32,000 ✓  

Restored White Mill 12-X - 5,200 ✓  

Wash House 10-A 16,600 16,600 ✓  

West Loft 10-B 6,000 6,000 ✓  

East Loft 10-C 8,000 8,000 ✓  

North Loft Restoration 10-D - 7,500  ✓ 

Davin Engineering 10-E 875 875  ✓ 

Total  64,975 76,175   

 

Intended Market 

The site is located in one of the Commonwealth’s most attractive residential 

communities with ease of access to the regional highway grid. It is axiomatic 

that a well designed and constructed residential development will generate positive 

market response. The challenges are to arrest the deterioration of the existing 

structure, identify and implement necessary remediation actions and creatively 

design a complex which preserves and enhances the sense of an integrated or 

unified whole. Urban is confident that these challenges can be met. 

 

Benefits 

Some of the benefits attendant to anticipated activities include: the arresting of the 

deterioration of 12 North Main Street; the creation of a residential and mixed use 

community that is congruent with the site’s history and the neighborhood; the 

expansion of the tax base; and the creation of public access to Stony Brook. 

 

 
2 These figures are not reduced to reflect the present loss of floor area due to demolition and/or 

deterioration. 
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Renovation and Permits 

All reclamation, rehabilitation and new construction shall comply with applicable 

local state and federal requirements, as well as with local zoning and State 

Building Code. 

 

Permits shall include, inter alia: Building Permits; Conservation Commission 

Approvals; Board of Health sewage disposal; ZBA variances for new construction 

and affordable housing requirements; DEP hazardous material compliance; 

hydroelectric approvals; etc. 
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Section 8 Compliance 

Completeness 

The proposal is clear and comprehensive to the extent permitted by the current 

understanding of the physical condition of the existing building and potential 

remediation requirements.       
 

Schedule 

It is expected that development shall begin within two (2) years and shall be 

pursued continuously until completion.         
 

Financial Viability 

Urban has not presented this potential development to prospective lenders because 

of the uncertainty of the site conditions and the lack of a definitive development 

plans and specifications. However, Urban has confidence that a sound 

development proposal will be attractive to prospective lenders.  

                

Similar Projects 

Urban’s several developments in Cambridge and Somerville make it clear that is 

has the imagination and persistence necessary to plan and pursue the contemplated 

activities. It is Urban’s credo that no former industrial site in Massachusetts is such 

that it cannot be reclaimed and devoted to uses that are exciting, efficient, 

economically viable and environmentally sensitive.  
 

Financial Strength 

The amount of investment to be generated by the contemplated activities is 

presently indeterminate because of the unknowns, but is anticipated to be 

approximately $20,000,000. 

                

Financial Benefit 

It is premature to assess the ultimate financial benefit to the Town, but it will begin 

with the removal of this deteriorating and expensive structure and its attendant 

exposure from the Town’s balance sheet. If the development proceeds, it is very 

likely that annual property tax revenues shall be far in excess of $60,000.00 per 

year.    
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Public Access 

There will be an easement provided for public access to Stony Brook and 

connection to existing ecological trail network.   

 

Preservation of Existing Building 

This is a priority of the development proposal because this is the area’s centerpiece 

and critical component of Graniteville’s local history.  

 

Remediation/Public Benefits 

Environmental remediation is the most significant and critical component of any 

effort to reclaim this site. As owner of the abutting properties, Urban is best 

positioned to provide support for the identification and pursuit of reasonable 

remediation actions, Urban has unique developments in Somerville which reflect a 

willingness and ability to create activities that are vital and contributing neighbors 

to its surrounding community. These experiences are the basis for Urban’s 

confidence that the Abbot Worsted Company’s properties can be reclaimed.  

  

 

        

Risk Analysis 

A precise and reliable risk analysis of the entire project can be performed, after the 

appropriate environmental assessment of the site has been performed. It is 

necessary to identify what must be done to comply with environmental 

requirements and what impacts or limitations are imposed upon the site because of 

contaminants, if any, that cannot effectively be removed or contained so as to 

permit residential occupancy.  

 

The presence of contaminants throughout the site requires that there be a 

coordinated analysis of existing conditions and identification of necessary 

remediation actions Urban and the Town. Urban is confident that cost effective 

remediation actions can be achieved. 
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Schedule and Closing Date 

 

Step Duration (Months) 

Submission of Response (January 4, 2021) - 

Purchase and Sale Agreement 2 

Environmental Review 4 

Schematic Design of Site and Buildings 4 

Engineering Analysis: groundwater, septic system(s) 4 

Septic Design Approvals 4 

Planning Board and/or ZBA Approvals, including 

variances 
6 

Conservation Commission Approval(s) 6 

Building Permits 4 

Closing 2 

Construction Commencement 24 

 

Much of the permitting shall be concurrent, so the development is expected to be 

ready for the commencement of construction within two (2) years so long as 

necessary remediation is identified with costs that can be effectively met as a 

reasonable component of development costs. The schedule and feasibility of the 

proposed activities are directly dependent of the timely achievement of a cost-

effective remediation plan. It is noted that the continued deterioration of the 

existing building should be arrested by the installation of bracing supports.  

 

  



9 
 

Site Plan 

The attached Site Plan is illustrative of the potential that is presented:   

Structures 

The five (5) existing buildings will be retained and two (2) additional structures 

may be reconstructed. As details emerge, the septic capacity of the site is a critical 

factor which may ultimately require a waste water treatment facility.  

Parking /Loading 

Parking shall be located at various locations throughout the site (e.g., on the 

ground level of the existing building, at surface locations and in new structure on 

vacant parcel). The structured parking shall not be a garage, but deck parking with 

solar and green appointments to ensure a harmonious design that is eco-friendly.    

 

Landscaping and open space areas, including public access to Stony 

Brook River 

Landscaping shall be provided throughout the site and a public trail shall be 

created along Stony Brook. 

 

Location of sanitary septic services 

It is anticipated that the sanitary septic system shall be located near North Main 

Street as shown on Site Plan.  

On-site vehicular and pedestrian circulation 

There will be sidewalks and pathways throughout site servicing users; one-way 

vehicular access from North Main Street and egress to River Street to promote 

traffic safety. The public access to Stony Brook will include a Public Viewing area.  

Any connection/easements and/or shared facilities 

None anticipated. 
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Remediation Plan 

Urban’s environmental engineering consultant, Stantec Consulting Services, Inc., 

(“Stantec”), shall perform a review and analysis of all existing data concerning the 

status and conditions of both 10 and 12 North Main Street. Stantec shall advise 

Urban as to the apparent nature and extent of environmental conditions and the 

steps and processes to be followed in order to enable Urban to accept title to the 

property.  

 

If analysis by Stantec shows 12 North Main Street to be benign, then the project 

shall proceed. If the analysis determines that additional testing and/or remediation 

is required, then Urban shall decide whether to act directly or to cancel this 

transaction. If Urban is unable to clean the site directly, it will cooperate with the 

Town to identify and pursue alternative approaches that will allow the 

development of an integrated mill site.  

 

Preservation Plan 

The goal is to preserve and reconstruct buildings that comprised the site of the 

Abbot Worsted Company. Any preservation plan is contingent upon cost effective 

potential. In this regard, the performance of environmental analysis is the primary 

and essential development component. Once the extent of remediation activities 

and their attendant costs are identified, development details will follow. Urban 

anticipates that the actions and costs to be identified will prove to be economically 

achievable and shall, accordingly, provide the platform for exciting development 

potential.    

 

Proposal Security 

A check in the amount of $5,000.00 is included with the original submission.  
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Project Financing and Financial Analysis 

It is premature to specify project financing to the extent that it relies upon the 

definition of ‘project’. A definitive development proposal requires that the 

environmental constraints be eliminated in a cost-effective manner and that 

permitted and/or economically viable uses be identified.  

 

The environmental analysis shall be pursued by Urban. 

  

Notwithstanding the incomplete nature of the environmental analysis, it is 

anticipated that the site will accommodate at least sixty (60) residential units and 

that the attached proforma is a reliable estimate of the viability of such an 

initiative. 

 

Projection of Municipal Revenues 

The ultimate level of municipal revenues is also presently unknown.  

However, if all stakeholders participate in identifying and eliminating 

environmental constraints, it is anticipated that a residential and/or commercial 

development of significance shall become a reality and generate an estimated 

municipal annual revenue of $100,000.00.   
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Conditions of this Response 

Site Access  

Approval by the Town of the location of driveways to North Main and River 

Streets. 

 

Wastewater Disposal Permit(s) 

All applicable governmental approvals for wastewater disposal system(s). 

 

Environmental Testing 

Urban and Stantec will provide analysis of all existing environmental data in order 

to assess the site. If the site review is favorable, the transaction shall proceed. If the 

assessment reflects substantial contamination and/or remediation, Urban shall have 

the absolute right and discretion to withdraw. This discretion shall not preclude 

Urban and the Town from examining joint efforts to achieve acceptable 

environmental closure.  

 

Local Representative 

It is a requirement of proceeding that the Town designate a representative, subject 

to the reasonable approval of Urban, to be a liaison between Urban and the various 

boards, agencies, departments and commissions of the Town.   

 

Approvals 

Urban retains the absolute right to determine the adequacy of any and all permits 

as may be deemed necessary to proceed, including, without limiting the generality 

of the foregoing, zoning, special permits, variances, wetlands, state building code, 

21E, affordable housing waiver, historic compliance, etc. 

 

Water Rights 

Urban requires that the deed of 12 North Main Street include the water rights to 12 

North Main Street for potential hydroelectrical use.  
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Purchase & Sale Agreement 

Urban, acting for itself and/or a single purpose Massachusetts corporate entity, 

reserves the right to negotiate the terms and conditions of the proposed P&S 

Agreement to reflect the unique nature and requirements of the anticipated 

disposition process. For example, Urban does not presently:  

1.) Accept an obligation to perform a title inspection prior to a 

determination that the environmental constraints are such that 

acquisition is imminent or likely 

2.) Assume an unconditional obligation to upgrade the existing sewage 

disposal system, if any, to be compliant with Title 5 of the State 

Environmental Code  

3.) Accept an obligation to accept the site “as is” and/or to indemnify the 

Town for claims relating to Hazardous Materials3  

 

Preservation Restriction 

The proposed Preservation Restriction contemplates an existing historic structure. 

The dilapidated condition of the building requires that no preservation restriction 

be negotiated and/or executed until and unless Urban determines that the same is 

practical and effective (i.e., of such form and content as complies with tax benefit 

requirements).    

 

  

 
3 It is anticipated that Urban and the Town will identify remediation actions that will ultimately 

ensure that the Town’s liability is limited or eliminated.  







Redevelopment of Abbot Worsted Mill

10-12 N. Main Street       Westford, MA 
Urban Design                            617-592-7951

P R O J E C T   C O S T S 
Description of Work: January 4, 2021

Permitting,  Sitework, 

and Construction of 60 dwelling units 

plus 3200 SF commercial space.

 

AIA G703

SUMMARY of TOTAL DEVELOPMENT COST  

Central Bldg Bldg Bldg Bldg Bldg Bldg Bldg

CSI Number Description Total Cost per Unit Facility 1 0 A 1 0 B 1 0 C 1 0 D 1 0 E 1 2 1 2 X

Scheduled Cost (60 units) (72 cars) (16 units) (6 units) (8 units) (2350 sf) (850 SF) (24 units) (6 units)

C O N S T R U C T I O N    C O S T S Use S-2 Use R-2 Use R-2 Use R-2 Use A Use A Use R-2 Use R-2

01000 General Requirements 810,750                  13,513             201,000              130,000              53,000                56,000                29,000                14,750                273,500              53,500                

01300  Project Management 515,000                  8,583               115,000              85,000                30,000                30,000                15,000                10,000                200,000              30,000                

01450  Quality Control and Testing 43,000                    717                  18,000                5,000                  2,500                  2,500                  2,500                  -                      10,000                2,500                  

01510 Temporary Utilities 78,750                    1,313               18,000                12,000                6,000                  7,000                  3,500                  1,250                  25,000                6,000                  

01530  Temporary Construction 90,000                    1,500               25,000                15,000                8,000                  10,000                5,000                  2,000                  20,000                5,000                  

01560  Barriers & Enclosures 49,000                    817                  15,000                8,000                  3,000                  3,000                  1,500                  1,000                  15,000                2,500                  

01570 Erosion Control 35,000                    583                  10,000                5,000                  3,500                  3,500                  1,500                  500                     3,500                  7,500                  

02000 Sitework 2,425,000               40,417             445,000              501,000              172,500              188,500              120,000              73,000                734,000              191,000              

02080 Utility Materials 150,000                  2,500               35,000                25,000                15,000                15,000                10,000                5,000                  35,000                10,000                

02100 Site Remediation 165,000                  2,750               25,000                25,000                -                      -                      -                      -                      100,000              15,000                

02110 Aesbestos Abatement 60,000                    1,000               -                      17,000                8,000                  10,000                -                      -                      25,000                -                      

02120 Transportation & Disposal 50,000                    833                  10,000                10,000                4,000                  4,000                  2,500                  1,500                  14,000                4,000                  

02125 Lead Abatement (before rebates) 47,000                    783                  -                      25,000                5,000                  5,000                  -                      2,000                  10,000                -                      

02200 Site Preparation 42,000                    700                  10,000                5,000                  5,000                  5,000                  5,000                  2,000                  5,000                  5,000                  

02220 Site Demolition 150,000                  2,500               -                      25,000                10,000                15,000                -                      -                      100,000              -                      

02230 Site Clearing 47,000                    783                  15,000                5,000                  5,000                  5,000                  5,000                  2,000                  5,000                  5,000                  

02250 Shoring & Underpinning 50,000                    833                  -                      20,000                -                      -                      -                      -                      30,000                -                      

02260 Excavation 60,000                    1,000               25,000                10,000                2,500                  2,500                  -                      -                      10,000                10,000                

02300 Earth Work 65,000                    1,083               25,000                10,000                4,000                  4,000                  7,000                  2,000                  5,000                  8,000                  

02510 Water Distribution 115,000                  1,917               20,000                20,000                10,000                10,000                10,000                5,000                  30,000                10,000                

02520 Fire Suppression Distribution 115,000                  1,917               20,000                20,000                10,000                10,000                10,000                5,000                  30,000                10,000                

02530 Sanitary Sewerage 565,000                  9,417               35,000                150,000              35,000                35,000                20,000                15,000                225,000              50,000                

02580 Electrical Distribution 150,000                  2,500               35,000                25,000                15,000                15,000                10,000                5,000                  35,000                10,000                

02630 Storm Drainage 164,000                  2,733               100,000              18,000                1,000                  10,000                5,000                  5,000                  15,000                10,000                

02660 Drainage Containment 50,000                    833                  15,000                1,000                  5,000                  5,000                  2,500                  1,500                  10,000                10,000                

02700 Road Construction 125,000                  2,083               40,000                25,000                10,000                10,000                10,000                5,000                  15,000                10,000                

02800 Parking at Grade (adjacent to bldg) 125,000                  2,083               -                      50,000                15,000                15,000                10,000                10,000                15,000                10,000                

02900 Planting 95,000                    1,583               25,000                10,000                10,000                10,000                10,000                5,000                  15,000                10,000                

02950 Site Restoration & Rehabilitation 35,000                    583                  10,000                5,000                  3,000                  3,000                  3,000                  2,000                  5,000                  4,000                  

1



Total Cost per Unit Central Bldg Bldg Bldg Bldg Bldg Bldg Bldg

CSI Number Description Scheduled Cost (60 units) Facility 1 0 A 1 0 B 1 0 C 1 0 D 1 0 E 1 2 1 2 X

03000 Concrete 442,000                  6,139               150,000              80,000                22,000                22,000                17,000                -                      130,000              21,000                

03100 Forms & Accessories 58,000                    806                  20,000                5,000                  3,000                  3,000                  5,000                  -                      15,000                7,000                  

03210 Reinforcing Steel 84,000                    1,167               30,000                15,000                4,000                  4,000                  7,000                  -                      20,000                4,000                  

03300 Concrete Slabs 265,000                  3,681               100,000              50,000                10,000                10,000                5,000                  -                      80,000                10,000                

03900 Concrete Restoration & Cleaning 35,000                    486                  -                      10,000                5,000                  5,000                  -                      -                      15,000                -                      

04000 Masonry 745,000                  10,347             45,000                30,000                10,000                10,000                5,000                  10,000                625,000              10,000                

04060 Masonry Mortar 125,000                  1,736               -                      -                      -                      -                      5,000                  10,000                110,000              -                      

04080 Anchorage & Reinforcement 50,000                    694                  15,000                10,000                -                      -                      -                      -                      25,000                -                      

04210 Clay Units (brick) 60,000                    833                  15,000                10,000                5,000                  5,000                  -                      -                      20,000                5,000                  

04220 Concrete Units 60,000                    833                  15,000                10,000                5,000                  5,000                  -                      -                      20,000                5,000                  

04910 Masonry Restoration 450,000                  6,250               -                      -                      -                      -                      -                      -                      450,000              -                      

05000 Metals 1,355,000               18,819             675,000              85,000                35,000                35,000                10,000                -                      480,000              35,000                

05120 Structural Steel 655,000                  9,097               350,000              25,000                10,000                10,000                -                      -                      250,000              10,000                

05500 Fabrication 350,000                  4,861               200,000              10,000                5,000                  5,000                  -                      -                      125,000              5,000                  

05510 Stairs 265,000                  3,681               125,000              35,000                20,000                20,000                -                      -                      45,000                20,000                

05520 Hand railings 50,000                    694                  -                      15,000                -                      -                      10,000                -                      25,000                -                      

05700 Ornamental Metal 20,000                    278                  -                      -                      -                      -                      -                      -                      20,000                -                      

05900 Metal Restoration 15,000                    208                  -                      -                      -                      -                      -                      -                      15,000                -                      

06000 Wood and Plastic 1,365,000               18,958             80,000                250,000              150,000              150,000              150,000              25,000                400,000              160,000              

06060 Wood Materials 500,000                  6,944               40,000             100,000           50,000             50,000             100,000           -                   150,000           10,000             

06100 Rough Carpentry 865,000                  12,014             40,000             150,000           100,000           100,000           50,000             25,000             250,000           150,000           
06200 FInish Carpentry 590,000                  8,194               20,000                100,000              75,000                75,000                30,000                15,000                175,000              100,000              

07000 Thermal and Moisture Protection 864,000                  12,000             175,000              175,000              55,000                75,000                38,000                21,000                270,000              55,000                

07100 Damp proofing & Waterproofing 107,000                  1,486               25,000                25,000                10,000                10,000                5,000                  2,000                  25,000                5,000                  

07210 Building Insulation 167,000                  2,319               20,000                50,000                15,000                15,000                5,000                  2,000                  50,000                10,000                

07510 Membrane Roofing 380,000                  5,278               100,000              75,000                -                      -                      -                      15,000                150,000              40,000                

07530 Metal Roofing 180,000                  2,500               20,000                25,000                30,000                50,000                25,000                -                      30,000                -                      

07810 Applied Fireproofing 30,000                    417                  10,000                -                      -                      -                      3,000                  2,000                  15,000                -                      

08000 Doors and Windows 1,417,500               19,688             60,000                382,000              100,000              135,000              85,000                58,500                475,000              122,000              

08110 Steel Doors 275,000                  3,819               20,000             60,000             15,000             20,000             25,000             15,000             100,000           20,000             

08510 Steel Windows 910,000                  12,639             30,000             250,000           75,000             100,000           50,000             30,000             300,000           75,000             

08630 Metal-Framed Skylights 107,000                  1,486               -                   50,000             -                   -                   -                   10,000             35,000             12,000             

08700 Hardware 125,500                  1,743               10,000             22,000             10,000             15,000             10,000             3,500               40,000             15,000             
09000 Finishes 1,066,000               14,806             35,000                270,000              67,000                97,000                62,000                28,000                425,000              82,000                

09250 Gypsum Board 285,000                  3,958               -                      75,000                20,000                30,000                15,000                -                      125,000              20,000                

09300 Tile 195,000                  2,708               10,000                50,000                10,000                15,000                10,000                10,000                75,000                15,000                

09600 Flooring 275,000                  3,819               10,000                80,000                10,000                15,000                10,000                10,000                125,000              15,000                

09700 Wall Finishes 80,000                    1,111               -                      15,000                7,000                  12,000                7,000                  2,000                  25,000                12,000                

09800 Acoustical Treatments 46,000                    639                  -                      10,000                5,000                  5,000                  5,000                  1,000                  15,000                5,000                  

09900 Paints & Coatings 185,000                  2,569               15,000                40,000                15,000                20,000                15,000                5,000                  60,000                15,000                

11000 Equipment 657,500                  9,132               20,000                160,000              40,000                50,000                50,000                17,500                280,000              40,000                

11020 Security Equipment 52,500                    729                  20,000                10,000                -                      -                      -                      2,500                  20,000                -                      

11450 Residential Equipment 85,000                    1,181               -                      20,000                10,000                10,000                -                      -                      35,000                10,000                

11460 Kitchens 520,000                  7,222               -                      130,000              30,000                40,000                50,000                15,000                225,000              30,000                

13000 Special Construction 495,000                  6,875               300,000              75,000                25,000                25,000                -                      -                      50,000                20,000                

13600 Solar & Co-generation Equipment 495,000                  6,875               300,000              75,000                25,000                25,000                -                      -                      50,000                20,000                

14000 Conveying Systems 175,000                  2,431               45,000                30,000                -                      -                      -                      -                      100,000              -                      

14200 Elevators -                          -                   -                      -                      -                      -                      -                      -                      -                      -                      

14600 Hoists & Cranes 95,000                    1,319               30,000                15,000                -                      -                      -                      -                      50,000                -                      

14800 Scaffolding 80,000                    1,111               15,000                15,000                -                      -                      -                      -                      50,000                -                      

2



Total Cost per Unit Central Bldg Bldg Bldg Bldg Bldg Bldg Bldg

CSI Number Description Scheduled Cost (60 units) Facility 1 0 A 1 0 B 1 0 C 1 0 D 1 0 E 1 2 1 2 X

15000 Mechanical 1,600,000               22,222             90,000                400,000              105,000              145,000              90,000                35,000                600,000              135,000              

151000 Fire Supression 330,000                  4,583               50,000                75,000                25,000                30,000                25,000                -                      100,000              25,000                

15200 Plumbing 355,000                  4,931               10,000                100,000              20,000                25,000                20,000                10,000                150,000              20,000                

15400 Fixtures & Equipment 240,000                  3,333               5,000                  75,000                10,000                15,000                10,000                10,000                100,000              15,000                

15500 Heating Equipment 675,000                  9,375               25,000                150,000              50,000                75,000                35,000                15,000                250,000              75,000                

16000 Electrical 880,500                  12,229             80,000                180,000              64,000                90,000                67,000                22,500                310,000              67,000                

16100 Wiring Methods 147,000                  2,042               10,000                25,000                12,000                15,000                15,000                5,000                  50,000                15,000                

16300 Distribution 270,000                  3,750               15,000                60,000                20,000                30,000                20,000                5,000                  100,000              20,000                

16500 Lighting 310,000                  4,306               50,000                60,000                20,000                30,000                20,000                10,000                100,000              20,000                

16700 Communications 153,500                  2,132               5,000                  35,000                12,000                15,000                12,000                2,500                  60,000                12,000                
 

TOTAL CONSTRUCTION COSTS 13,803,250             200,700           2,101,000           2,673,000           873,500              1,053,500           723,000              305,250              5,102,500           971,500              

A R C H I T E C T U R E   &   E N G I N E E R I N G 

20100 Architecture 315,000                  5,250               40,000                65,000                25,000                25,000                20,000                10,000                100,000              30,000                

20200 Structural Engineering 115,000                  1,917               25,000                20,000                10,000                10,000                10,000                -                      30,000                10,000                

20300 Electrical Engineering 45,000                    750                  10,000                10,000                3,000                  3,000                  3,000                  1,000                  10,000                5,000                  

20400 Civil Engineering 62,000                    1,033               20,000                10,000                2,000                  2,000                  2,000                  1,000                  20,000                5,000                  

20500 Surveyor 34,500                    575                  10,000                10,000                1,500                  1,500                  1,500                  -                      5,000                  5,000                  

20600 Environmental Engineering 95,000                    1,583               10,000                15,000                2,000                  2,000                  1,000                  -                      50,000                15,000                

20700 Mechanical Engineering 50,000                    833                  10,000                10,000                5,000                  5,000                  2,500                  -                      15,000                2,500                  

20800 Fire Protection Engineering 50,000                    833                  10,000                10,000                5,000                  5,000                  2,500                  -                      15,000                2,500                  

20900 Transportation Engineer 20,000                    333                  10,000                5,000                  -                      -                      -                      -                      5,000                  -                      

T O T A L   A R C H.  &   E N G I N E E R I N G 786,500                  13,108             145,000              155,000              53,500                53,500                42,500                12,000                250,000              75,000                

I  N   D   I   R   E   C   T        C   O   S   T   S 

21100 Origination Fee & Interest 650,000                  9,028               125,000              125,000              40,000                65,000                50,000                20,000                175,000              50,000                

21200 Insurance (All risk, Comp., & Liab.) 223,000                  3,097               45,000                35,000                20,000                20,000                15,000                3,000                  65,000                20,000                

21300 Legal-Loan Closings, Title,  etc. 190,000                  2,639               30,000                30,000                20,000                20,000                20,000                -                      50,000                20,000                

21400 Marketing 140,000                  1,944               -                      30,000                15,000                15,000                15,000                -                      50,000                15,000                

21600 Permits/Approvals 87,000                    1,208               8,000                  12,000                8,000                  10,000                8,000                  2,500                  30,000                8,500                  

21700 Office Overhead 85,000                    1,181               8,000                  12,000                8,000                  8,000                  8,000                  2,500                  30,000                8,500                  

21800 Appraisal & Market Study 28,000                    389                  -                      10,000                2,000                  2,000                  2,000                  -                      10,000                2,000                  

21900 Real Estate Taxes 75,000                    1,042               5,000                  16,000                10,000                10,000                5,000                  2,000                  22,000                5,000                  

T O T A L    I N D I R E C T    C O S T S 1,478,000               20,528             221,000              270,000              123,000              150,000              123,000              30,000                432,000              129,000              

S U M M A R Y  of   P R O J E C T    C O S T S 

Site Acquisition, Permitting,  Sitework, 

and Construction of 60 dwelling units 

plus 3200 SF commercial space.

ACQUISITION -                          -                   -                      -                      -                      -                      -                      -                      -                      

SITEWORK 2,425,000               33,681             445,000              501,000              172,500              188,500              120,000              73,000                734,000              191,000              

CONSTRUCTION COSTS ( Less Sitework) 11,378,250             200,700           1,656,000           2,172,000           701,000              865,000              603,000              232,250              4,368,500           780,500              

ARCHITECTURE & ENGINEERING 786,500                  10,924             145,000              155,000              53,500                53,500                42,500                12,000                250,000              75,000                

INDIRECT COSTS 1,478,000               20,528             221,000              270,000              123,000              150,000              123,000              30,000                432,000              129,000              

CONTINGENCY- 5% of Construction & Sitework 690,163                  11,503             105,050              133,650              43,675                52,675                36,150                15,263                255,125              48,575                

2,572,050           3,231,650           1,093,675           1,309,675           924,650              362,513              6,039,625           1,224,075           

T O T A L    P R O J E C T    C O S T 16,757,913$           232,749$         Central Bldg Bldg Bldg Bldg Bldg Bldg Bldg

 per unit Facility 1 0 A 1 0 B 1 0 C 1 0 D 1 0 E 1 2 1 2 X
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